DC High Water Mark Project RFA #2021-2030-RRD

Q1: Could you please let me know if you would consider a proposal like this? We can confirm the general style and materiality of the final work in the application, but we want to leave room for community input in the design process.

A1: We would consider a proposal like that.

Q2: Would it be possible to request an extension to the application deadline? We have just had an initial conversation, and would like more time to complete the proposal if possible.

A2: We are unable to extend the application deadline. Please note: We are hoping to have the installation complete by September 30, 2021.